A SUBCONTRACT

Subcontract/PO# Date Revision Page
\ 7034986 09/21/2012 1
Payment Terms Freight Terms Ship Via
Net 15 DESTINATION LBNL PAYS FRT FEDEX STD
University of California BUYER: Hadden,Deborah J 510/495-2647
Ernest Orlando Lawrence
Berkeley National Laboratory Ship To:  UC LAWRENCE BERKELEY LAB
For Contract No. DE-AC02-05CH11231 FOR THE US DEPT. OF ENERGY
with the Department of Energy ONE CYCLOTRON ROAD, BLDG. 69
BERKELEY CA 94720
PO# 7034986
HUGHES CIRCUITS INC Bill To: Lawrence Berkeley National Lab
540 SOUTH PACIFIC STREET Accounts Payable Dept.
SAN MARCOS CA 92078 1 Cyclotron Rd - MS 971-AP OR APInvoice@Ibl.gov

Berkeley CA 94720

FOR RESALE: CA State sales tax shall not be charged for
purchases, per CA State Resale Permit SR CH 21-835970

Confirm Date: 21-SEP-2012 Confirmed To: CHERYL DIMATTIA

[ Line  Description Quantity UOM Unit Price  Extended Amt Ship Date |

1 Vendor to supply parts and complete assembly (52 15.00 EA 147.55 2,213.25 10/05/2012
components) for 15 boards with a 5 day turn.
Vendor has pc bds. Please refer to Quote #9412136
- 0. Assembled boards to be shipped over
night.

2 NRE (setup) charges. 1.00 EA 395.00 395.00 10/05/2012

Ship Via: NA

"QUALITY ASSURANCE/INSPECTION:

1. THE ABOVE ITEM/ITEMS SHALL CONFORM TO ALL REQUIREMENTS LISTED ON THE SPECIFICATIONS/DRAWINGS. THE LAWRENCE
BERKELEY NATIONAL LAB RESERVES THE RIGHT TO INSPECT ALL OF THE ITEMS FOR CONFORMANCE TO THE
SPECIFICATIONS/DRAWINGS AND REJECT ANY ITEMS THAT DO NOT MEET THE REQUIREMENTS.

2. IN THE EVENT THE ITEM/ITEMS FURNISHED BY THE SUBCONTRACTOR ARE NOT IN CONFORMANCE WITH THE SUBCONTRACT,
SPECIFICATION, OR DRAWINGS, THE SUBCONTRACTOR SHALL BE NOTIFIED TO PROMPTLY CORRECT ANY DEFICIENCY. IF UPON
BEING NOTIFIED BY THE LAWRENCE BERKELEY NATIONAL LAB OF NON-CONFORMING OR DEFECTIVE WORK AND HAVING BEEN
REQUESTED TO CORRECT THE DEFECTIVE WORK OR MATERIALS IN AN EXPEDITIOUS MANNER SUBCONTRACTOR STATES OR BY IT'S
ACTIONS INDICATES IT'S INABILITY OR UNWILLINGNESS TO COMPLY, THE LAWRENCE BERKELEY NATIONAL LAB SHALL PROCEED

TO ACCOMPLISH THE WORK BY THE MOST EXPEDITIOUS MEANS AVAILABLE TO IT AND TO BACKCHARGE SUBCONTRACTOR FOR THE
COST OF THE REQUIRED WORK.

THE COST OF SUCH BACKCHARGE WORK SHALL BE COMPUTED AS FOLLOWS:

A. LABOR SHALL BE CHARGED AT ACTUAL COST PLUS AN EQUITABLE PERCENT FOR PAYROLL ADDITIVES
(BURDEN RATES).

B. MATERIAL SHALL BE CHARGED AT THE ACTUAL DELIVERY COST.
COST FOR SUCH BACKCHARGE WORK SHALL BE DEDUCTED FROM SUBCONTRACTOR?S INVOICE FOR THE WORK.
SUBCONTRACTOR RESERVES THE RIGHT TO CONTEST THE VALIDITY AND AMOUNT OF ANY BACKCHARGE WORK UNDERTAKEN BY THE
LAWRENCE BERKELEY NATIONAL LAB PURSUANT HERETO.

3. THE LAWRENCE BERKELEY NATIONAL LAB RESERVES THE RIGHT TO VISIT THE SUBCONTRACTOR UPON REASONABLE PRIOR
NOTICE, TO REVIEW THE FABRICATION PROGRESS AND INSPECT THE MANUFACTURING FACILITY.

TERMS AND CONDITIONS: THE ATTACHED "GENERAL PROVISIONS FOR COMMERCIAL SUPPLIES AND SERVICES" DATED JANUARY
19, 2012 IS MADE A PART OF THIS SUBCONTRACT AND IS EQUALLY BINDING.
TERMS AND CONDITIONS:

THE ATTACHED "GENERAL PROVISIONS FOR COMMERCIAL SUPPLIES AND SERVICES" DATED JANUARY 19, 2012 IS MADE A PART
OF THIS SUBCONTRACT AND IS EQUALLY BINDING.

GOODS AND SERVICES ONLY

TOTAL - 2,608.25

University of California, Lawrence Berkeley National Laboratory Authorized LBNL Signature




